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1. FINISHES FOR CLOSETS AND AREAS NOT SHOWN SHALL RECEIVE THE 
SAME FINISH TO THAT OF THE ADJACENT ROOM.

2. ELECTRICAL PANELS AND ACCESS DOOR PANELS SHALL BE PRIMED 
AND PAINTED TO MATCH ADJACENT WALLS (VERIFY WITH OWNER).

3. CONCRETE FLOORS THAT ARE NOT SCHEDULED FOR A FINISH FLOOR 
MATERIAL SHALL RECEIVE SEALER PER THE PROJECT MANUAL.  
CONCRETE FLOORS ARE TO BE CLEANED OF ALL FOREIGN MATERIAL 
PRIOR TO THE APPLICATION OF THE SEALER. 

4. PROVIDE EXPANSION JOINTS AT ALL SLAB EDGES AGAINST EXTERIOR 
WALLS.  REFER TO STRUCTURAL.

5. SLOPE INTERIOR FLOOR SLAB TO DRAIN AT 1/8" PER FOOT WHERE 
SLOPED SLABS ARE INDICATED, U.N.O.

6. FLOOR SLAB TO BE SLOPED DOWN AROUND DRAINS WHERE FLOOR 
SLAB IS NOT INDICATED TO BE SLOPED, EXCEPT IN RESTROOMS WITH 
TILE.  IN RESTROOMS WITH TILE, INSTALL DRAIN TO BE FLUSH WITH 
ADJACENT FLOOR TILE.  REFER TO MECHANICAL DRAWINGS FOR ALL 
FLOOR DRAINS.

7. FLOOR DRAINS AND TRENCH DRAINS INDICATED FOR LOCATION AND 
CONFIGURATION ONLY, REFER TO MECHANICAL DRAWINGS FOR 
PRODUCT AND PIPING INFORMATION.

8. JOINT LAYOUT LOCATIONS SHOWN ARE FOR BIDDING PURPOSES 
ONLY. VERIFY LAYOUT / LOCATIONS WITH ARCHITECT PRIOR TO 
BEGINNING WORK AND SUBMIT JOINT LAYOUT DRAWING FOR 
APPROVAL.

9. VERIFY WALL AND FLOOR TILE PATTERN LAYOUT WITH ARCHITECT 
PRIOR TO BEGINNING WORK.

10. 4X4, 8X8 TILE JOINTS (BOTH ON WALL AND FLOOR) ARE TO ALIGN WITH 
MASONRY JOINTS ON WALL. WHERE TILE JOINTS DO NOT ALIGN WITH 
THAT OF CMU, CUT TILES AT MIDDLE OF THE RUN OR AT THE DOOR, OR 
AS SHOWN ON FLOOR FINISH PLANS. IF DISCREPANCY IS FOUND, 
CONTACT ARCHITECT BEFORE LAYING TILE.

11. DEPRESS CONCRETE SLABS FOR FLOOR FINISHES OVER 1/2" DEPTH.  
VERIFY DEPTH REQUIRED.  

12. ALL FLOOR FINISH TRANSITIONS TO BE LOCATED UNDER DOOR 
CENTERLINES, U.N.O.

ROOM FINISH NOTES

FLOORS

CPT =  CARPET TILE
CT = CERAMIC/PORCELAIN TILE
LVT = LUXURY VINYL TILE
PC = POLISHED CONCRETE
SC =  SEALED CONCRETE
WCPT = WALK-OFF CARPET TILE

BASE

CT = CERAMIC/PORCELAIN TILE
RB = RESILIENT BASE
WD-1 = WOOD BASE-7 1/4"
WD-2 = WOOD BASE-4"

CEILINGS

ACT-1 =  ACOUSTICAL CEILING TILE
ACT-2 =  ACOUSTICAL CEILING TILE, VINYL FACED
ES =  EXPOSED STRUCTURE
ESP =  EXPOSED STRUCTURE, PAINTED
GBP =  GYPSUM BOARD, PAINT
WP =  WOOD PANEL

WALLS

CMUP = CMU, PAINTED
CP = CONCRETE, PAINTED
CT =  CERAMIC TILE
GBP =  GYPSUM BOARD, PAINT
RWC =  RIGID WALLCOVERING
TWC = TACKABLE WALLCOVERING
P = PAINT
WP =  WOOD PANEL

ROOM FINISH LEGEND
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FLOOR TILE PATTERN
SCALE: 1/4" = 1'-0"

STAIR STEPPED FLOOR 
PATTERN FOR ROOMS 
106, 108 AND 109
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ROOM FINISHSCHEDULE

NUMBER NAME
FLOOR
FINISH

BASE
FINISH

WALL CEILING

COMMENTSNORTH EAST SOUTH WEST FINISH

100 VEST WCPT WD-1 GBP-1 GBP-1 GBP-1 GBP-1 GBP-1

100A DROP

101A COMMUNITY RM CPT-1 WD-1/RB-2 GBP-2 -- -- GBP-1 ACT-1 1

101B COMMUNITY RM CPT-1 WD-1 GBP-2 GBP-2 GBP-2 -- ACT-1

102 STORAGE SC RB-2 GBP-2 GBP-2 GBP-2 GBP-2 ACT-1

103 ENTRYWAY LVT-1 WD-1 GBP-1 GBP-1 GBP-1 GBP-1 ACT-1

104 SERVING RF-1 WD1/RB-2 GBP-2 GBP-2 GBP-2 GBP-2 ACT-1 1

105 HALL LVT-1 WD-1 GBP-1 GBP-1 GBP-1 GBP-1 ACT-1

105A A/V SC RB-1 GBP-1 GBP-1 GBP-1 GBP-1

106 FAMILY CT-1 CT-2 P P P P/PT ACT-2

107 JAN SC RB-1 GBP-1 GBP-1/RWC GBP-1/RWC GBP-1 ACT-2 3

108 WOMEN'S CT-1 CT-2 GBP-1 P P/PT P ACT-2

109 MEN'S CT-1 CT-2 P/PT P P P ACT-2

110 TRAINING RM CPT-2 WD-2 GBP-1 GBP-1 GBP-1 GBP-1 ACT-1

111 CIRCULATION CPT-2 WD-1 -- GBP-1 -- GBP-1 ACT-1

112 STAFF CPT-2 WD-2 GBP-1 GBP-1 GBP-1/RWC -- ACT-1 3

113 Y OFFICE CPT-2 WD-2 GBP-4 GBP-1 GBP-1 GBP-1 ACT-1

114 DELIVERY LVT-2 RB-1 GBP-1 GBP-1 GBP-1 GBP-1 ACT-1

115 DROP LVT-2 RB-1 GBP-1 GBP-1 GBP-1 GBP-1 ACT-1

116 CLOSET LVT-2 RB-1 GBP-1 GBP-1 GBP-1 GBP-1 ACT-1

117 WORK RM LVT-2 RB-1 GBP-1 GBP-4 GBP-1 GBP-1 ACT-1 1

118 DIRECTOR CPT-2 WD1 GBP-1 GBP-4 GBP-1 GBP-1 ACT-1

119 TECHNOLOGY CPT-2 WD1 GBP-1 GBP-1 GBP-1 GBP-1 ACT-1 2

120 MAKERSPACE PC RB-1 GBP-3 GBP-3 GBP-3 GBP-3 ESP-8

121 FRIENDS/STORAGE SC RB-1 GBP-1 GBP-1 GBP-1 GBP-1 ACT-1

122 IT/EQUIP. SC RB-1 -- GBP-1 GBP-1 GBP-1 ACT-1

123 MECH. RM. SC RB-1 GBP-1 GBP-1 GBP-1 GBP-1 ES

124 WASTE SC RB-1 GBP-1 GBP-1 GBP-1 GBP-1 ES

125 ENTRY WCPT WD-1 -- GBP-1 GBP-1 GBP-1 ACT-1

126 TUTOR A CPT-2 WD-1 GBP-1 GBP-4 GBP-1 GBP-1 ACT-1

127 TUTOR B CPT-2 WD-1 GBP-1 GBP-4 GBP-1 GBP-1 ACT-1

128 ADULT COLLECTION CPT-2 WD-1 GBP-1 GBP-1 GBP-1 GBP-1 ACT-1

129 QUIET READING CPT-2 WD-1 GBP-2 GBP-2 GBP-2 GBP-2 ACT-1

130 TEEN CPT-4 WD-1 GBP-6 -- -- GBP-6 ACT-1

131 STUDY CPT-4 WD-2 GBP-3 GBP-3 GBP-3 GBP-3 ACT-1

132 CHILDREN'S AREA CPT-3 WD-1 GBP-3 GBP-3 GBP-3 GBP-3 ACT-1

133 FAMILY LVT-3 CT-3 CT-3,4,5,6/P-
3

CT-3,4,5,6/P-3 CT-3,4,5,6/P-3 CT-3,4,5,6/P-3 ACT-2

134 PROGRAM/CRAFT CPT-4 WD-1/RB-1 -- GBP-3 GBP-5 GBP-3 ACT-1 1

135 CLOS CPT-4 RB-1 GBP-3 GBP-3 GBP-3 GBP-3 ACT-1

SCALE:  1/8" = 1'-0"5 MAIN FLOOR FINISH PLAN

SCALE:  12" = 1'-0"2
DIV-09 - FLR TRANSITION
CPT-SC

SCALE:  12" = 1'-0"3
DIV-09 - FLR TRANSITION
CT - LVT

COMMENTS
1. RESILIENT BASE AT CABINET TOEKICK ONLY.
2. WD-1 AND WD-2 MEET AT INSIDE CORNER BEHIND COFFEE CART.
3. RIGID WALLCOVERING WAINSCOT AT JANITOR SINK AND BIN ALCOVE IN STAFF AREA.

SCALE:  1/8" = 1'-0"1 FURNITURE PLAN
SCALE:  1/2" = 1'-0"6
WALL TILE PATTERN RM
133
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1. CONTRACTOR SHALL VERIFY ALL SITE CONDITIONS AND UTILITY LOCATIONS PRIOR TO BEGINNING WORK. REPORT ANY 
DISCREPANCIES TO THE OWNER'S REPRESENTATIVE AS SOON AS POSSIBLE.

2. VERIFY SITE SECURITY FENCE LOCATION WITH OWNER'S REPRESENTATIVE PRIOR TO INSTALLATION INCLUDING SITE ACCESS 
GATES.

3. VERIFY SITE CONSTRUCTION FENCE LOCATION WITH OWNER RESPRSENTATIVE PRIOR TO INSTALLATION INCLUDING SITE ACCESS.
4. PROVIDE ALL EXISITING NECESSARY PERSONNEL, EQUIPMENT, AND TEMPORARY BARRICADES TO PROTECT THE PUBLIC DURING 

EXCAVATION WORK.  PROTECT STRUCTURES, SIDEWALKS, PAVEMENT, FENCES, BENCHES, AND OTHER FACILITIES WITHIN OR 
ADJACENT TO THE CONSTRUCTION SITE FROM DAMAGE DUE TO SETTLEMENT, UNDERMINING, WASHOUT, OR OTHER HAZARDS 
CREATED BY EARTHWORK OPERATIONS.  MAINTAIN ALL BENCHMARKS, MONUMENTS, AND OTHER REFERENCE POINTS.  REPAIR TO 
VILLAGE STANDARDS ANY BROKEN OR CRACKED SIDEWALK, CURB, AND CUTTER DAMAGED BY EARTHWORK OPERATIONS.

5. CONTRACTOR SHALL TAKE CARE NOT TO DAMAGE SURROUNDING AREAS AND/OR PREVIOUSLY COMPLETED WORK. REPAIR ANY 
DAMAGES RESULTING FROM CONSTRUCTION OPERATIONS UNDER THIS CONTRACT TO MATCH CONDITIONS PRIOR TO DAMAGE.

6. SEE CIVIL OR STRUCTURAL DRAWINGS FOR PAVINGS AND JOINTWORK.
7. FINAL LOCATIONS OF ALL EXTERIOR MECHANICAL AND ELECTRICAL EQUIPMENT SHALL BE APPROVED BY THE ARCHITECT PRIOR TO 

INSTALLATION.
8. REFER TO MECHANICAL AND ELECTRICAL DRAWINGS FOR ANY ADDITIONAL STEEL PIPE BOLLARDS REQUIRED.
9. SEE CIVIL DRAWINGS FOR ADDITIONAL SITE INFORMATION

SITE GENERAL NOTES
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SCALE:  1" = 10'-0"1 SITE PLANN

05 50 00.D1 6" DIA. STEEL PIPE BOLLARD - CONCRETE
FILLED.  GALV. & PAINT

05 52 13.A1 1 1/4" I.D. STEEL PIPE HANDRAIL

05 52 13.A3 1 1/4" I.D. STEEL PIPE GUARDRAIL -
GALVANIZE

10 75 00.A4 FLAGPOLE - OWNER FURNISHED
CONTRACTOR INSTALLED

26 30 00.F4 ELECTRICAL TRANSFORMER - SEE
ELECTRICAL PLAN FOR REQUIREMENTS

32 13 13.G1 RAMP W/ NON-SLIP FINISH

32 30 00.A2 BICYCLE RACK

32 32 24.01 CMU RETAINING WALL; SEE STRUCTURAL

SCALE:  12" = 1'-0"

** SITE GENERAL NOTES

Rev. No. Date



OPINION OF PROBABLE COST

Project Number: 2017305 Owner : Belleville Library Date : 1/4/19

Phase: Construction Documents Project :  New Building Estimator : KE/GB

QTY UNIT COST/SF TOTALS

1 GENERAL REQUIREMENTS 7% 1 LS 189,108
2 SITEWORK 1 LS 233,044
3 SELECTIVE DEMOLITION 1 LS 6,050
4 SUBSTRUCTURE 1 LS 260,189
5 SUPERSTRUCTURE 1 LS 210,358
6 EXTERIOR ENCLOSURE 1 LS 339,940
7 ROOFING 1 LS 107,939
8 INTERIOR CONSTRUCTION 1 LS 547,085
9 SPECIALTIES AND EQUIPMENT 1 LS 53,988
10 CONVEYING SYSTEMS 1 LS 0
11 FIRE PROTECTION 1 LS 70,473
12 PLUMBING 1 LS 111,966
13 MECHANICAL HVAC 1 LS 378,530
14 ELECTRICAL 1 LS 214,729
15 SECURITY 1 LS 49,237
16 VOICE, DATA & SPECIAL SYSTEMS 1 LS 118,009

211.35 2,890,643
202,345

3,092,989
154,649

$3,247,638

17 1 LS 9,000.00 3,690
18 1 LS 8,500.00 0
19 1 LS 0.00 0
20 1 LS 45,750.00 45,750
21 1 LS 218,932.49 218,932
22 1 LS 10,000.00 8,100
23 1 LS 6,800.00 700
24 1 LS 10,000.00 10,000
25 1 LS 6,500.00 6,500
26 Plan Review Fees - Federal, State and Local, 1 LS 5,000.00 5,000
27 Interpretive signage, supply and install (moved to construction cost) 0 LS 3,000.00 0
28 Furnishings Design, Selection & Bidding Fees 1 LS 34,466.04 34,466
29 1 LS 6,800.00 6,800
30 1 LS 8,000.00 8,000
31 1 LS 3,200.00 3,200
32 0 LS 0.00 0
33 1 LS 0.00 0
34 4 LS 5,000.00 20,000
35 Utility Fees During Construction - Domestic Water, Sanitary Sewer Tie-in 1 LS 10,000.00 10,000
36 Material Testing & Quality Control Allowance 1 LS 14,000.00 14,000
37 1 LS 287,217.00 287,217
38 1 LS 2,000.00 2,000
39 1 LS 10,670.00 10,670
40 1 LS 92,000.00 92,000
41 1 LS 2,500.00 2,500
42 1 LS 1,500.00 1,500
43 Utility Company Charges - Gas meter, Telephone, Cable, Fiber 1 LS 11,000.00 11,000
44 Campaign images 1 LS 0.00 0
45 Photography 1 LS 1,500.00 1,500
46 1 LS 3,000.00 3,000

806,526
3,247,638

$4,054,163

1 LS 97,429.14 97,429

4,151,593

Project Atlernates Being Bid

1. Speed Table at Mark Avenue $11,550

2. Bike Trail Concrete Apron $8,480

3. Basement under South Section w/ stair, 3,486 SFx$79/SF $311,554

(excavate$8, walls$10, seal$3, stair$19, pc slab$14, sprklr$4, elec$3, +30% & LULA$30k)

Total $331,584

Project Deducts 

1. Geothermal test well ($8,500)

2. Omit in-floor radiant heat in children's area ($14,000)

3. Use PEX for domestic water distribution instead of copper ($7,000)

4. New exterior electronic sign ($12,000)

5. RFID material control system ($175,000)

6. Artwork ($10,000)

7. Solar Photovoltaic panels, 15 KW system ($40,000)

8. Moveable wall panel at Childrens Program Room ($6,120)

Total ($272,620)

Information, Technology and Security Design Fees

Site Survey

Storefronts (4 total in childrens collection)

Inflation Factor for future bid/build date, (DD budget good to February 2019) - 3%

Maintenance / Janitorial Equipment & Supplies
Exterior Informational and Directional construction Signage

Ground Breaking/Open House/Ribbon Cutting/dedication/time capsule

Tech. computer & security allowance, $11/SF: clg projectors ($58,000 moved to bldg const. cost) 

Reimbursable Expenses from Design Professionals

Owner's Builders Risk Insurance

Professional Design Fees - Schematic Design

Geothermal Test well
Land Acquisition

Hazardous Material survey, sampling, testing & Abatement

Furniture and signage allowance, $21/SF
WPPI energy efficiency coordination work

Legal Fees
Library Furniture and Materials Moving Costs
Donor Wall (moved to construction cost)

                          DESCRIPTION

 Building Construction Costs: 

SubTotal
Design / Bid Contingency 7%

Building Construction Costs  SubTotal

Soft Cost  SubTotal
Building Construction Cost  Total

PROJECT TOTAL COST

Construction Contingency  5%

BUILDING CONSTRUCTION COST  TOTAL

  Soft Costs:

Geotechnical Soils Investigation and report

Professional Design Fees - Design Development - Construction Administration

Printing and Distribution of Documents, electronic plan room (BPI)

Civil Engineering and Landscaping Design Services



OPINION OF PROBABLE COST

Project Number: 2017305 Owner : Belleville Library Date : 1/4/19

Phase: Construction Documents Project : New Building Estimator : KE/GB

QTY UNIT COST TOTALS

1 GENERAL REQUIREMENTS 7.00% 1 LS 189,108 189,108
2 SITEWORK
. Strip and stockpile topsoil on site 140 CY 4.00 560
. Site clearing & grubbing, -5 trees 5 EA 1,000.00 5,000
. Excavation, haul and backfill & footings 570 CY 16.20 9,234
. Granular base under building slab and patio 542 CY 38.00 20,596

Over Excavate and engineered fill due to poor soils identified in Soil Borings 326 CY 54.00 17,604
. Site Grading 40 CY 20.00 800
. Replace topsoil 140 CY 35.00 4,900
. Fine Grade Topsoil 3,700 SF 0.75 2,775
. Electrical service, transformer 1 LS 7,000.00 7,000
. New asphalt paving - street patch water main 300 SF 2.40 720
. Compact subgrade below paving 300 SF 0.80 240
. New concrete curb at east side of building only 210 LF 50.00 10,500
. Pavement striping/markings/signs 560 LF 1.00 3,255
. Compact subgrade below paving 12,160 SF 0.80 9,728
. Asphalt paving 7" with base 12,160 SF 2.40 29,184
. Pedestrian paving - walks 4" PCC: 67', 137', 297' & 1,100 SF x 6' wide 4,160 SF 5.60 14,300
. ADA detectable warnings 6 SF 140.00 840
. Decorative Metal Handrail (90 + 50) 140 LF 42.00 5,880
. Seeding 13,300 SF 0.20 3,000
. Relocate Power Lines 1 LS 12,000.00 12,000
. Site furnishings, (2) benches, bike racks, flag pole base 4 EA 2,000.00 8,000
. Silt Fence 600 LF 5.00 2,900
. Storm Sewer line 1 EA 15,000.00 15,000
. Plantings 1,430 SF 8.00 12,000
. Sanitary sewer service 6"PVC and manhole 27 LF 120.00 3,240
. Water service 6" with valve 35 LF 115.00 4,025
. PIV 1 EA 2,000.00 2,000
. Drainage Facility-rain garden 1 EA 5,000.00 5,000
. Foundation & underslab drainage system 506 LF 5.50 2,783
. Splash Blocks 14 EA 100.00 1,400
. Exterior Lighting - site 2 EA 1,900.00 3,800

Interlocking retaining wall  (370 SF) 370 SF 30.00 11,100
. Exterior lighting - walls 8 EA 460.00 3,680
3 SELECTIVE DEMOLITION
. Remove walkway paving, 2,300 SF 1.00 2,300
. Remove concrete paving & Sanitary sewer line 1 LS 3,000.00 3,000
. Remove asphalt parking paving, 1,000 SF 0.75 750
4 SUBSTRUCTURE
. Perimeter footings, 550 LF - increased with severe weather space 2,750 SF 7.80 21,450
. Perimeter foundation 550 LF 116.00 63,800
. Interior Column foundations 11 EA 1,800.00 19,800

Exterior wall Column foundations 18 EA 1,800.00 32,400
. Entrance stoop 5 EA 1,800.00 9,000
. Interior shallow footings 400 LF 45.00 18,000
. Slab on grade plus fill 13,677 SF 7.00 95,739
5 SUPERSTRUCTURE
. Columns: 34 34 EA 726.00 24,684

Severe weather safe room connections and precast 704 SF 22.00 15,488
Steel Frame cross braces 9 EA 1,700.00 15,300
Roof top curb framing 3 EA 1,200.00 3,600

. Roof Structure - Flat: joists, beams, deck 9,158 SF 8.80 80,590

. Roof Structure - Hip: 30'x40' & 94'x44' 5,336 SF 11.00 58,696

. Structural Detailing 1 LS 12,000.00 12,000

                          DESCRIPTION

 Building Construction Costs:



OPINION OF PROBABLE COST

Project Number: 2017305 Owner : Belleville Library Date : 1/4/19

Phase: Construction Documents Project : New Building Estimator : KE/GB

QTY UNIT COST TOTALS                          DESCRIPTION
6 EXTERIOR ENCLOSURE
. Exterior Masonry Walls, brick and stud, 506'x14' 7,084 SF 11.00 77,924
. Vapor and Moisture barriers 7,084 SF 2.50 17,710
. Windows & Storefront:  (602SF + 280SF) 882 SF 130.00 114,660
. Cast Stone banding/EIFS banding at caps $52/SF (80%) vs $12/SF (20%) 1,500 SF 40.00 60,000
. Book drop slots 2 SF 600.00 1,200
. Entry signage 2 EA 1,800.00 3,600
. Downspouts and leader boxes 14 EA 600.00 8,400
. Soffit at canopy 1,790 SF 7.40 13,246
. Entry doors automatic operators 2 EA 800.00 1,600
. Aluminum doors frames & hardware 4 EA 2,800.00 11,200

Hollow Metal doors frames & hardware 3 EA 2,800.00 8,400
. Rough Carpentry 1 LS 10,000.00 10,000
. Expansion/Control Joints joints 4 EA 1,000.00 4,000
. Sealants 1 LS 8,000.00 8,000
7 ROOFING
. Membrane roofing system 9,360 SF 5.60 52,416
. Metal flashings, soffit and trim detailing 740 LF 13.00 9,620
. Shingle roofing, plastic sim wood over nail base, non-vented 5,246 LF 8.75 45,903
8 INTERIOR CONSTRUCTION
. New metal stud walls  791'x 13' 10,283 SF 10.50 107,972

New CMU walls with furring  80'x 13' 1,040 SF 13.50 14,040
Key Box 1 LS 500.00 500

. Doors & trim 31 EA 2,700.00 83,700
 Pocket doors 2 EA 2,700.00 5,400
Roll up Grill (deleted) 0 EA 3,500.00 0

. Interior window wall glass: quiet room, 5'hx27'w 135 SF 55.00 7,425
Interior windows 3'x4' (4), 3'x4' (4), 4'x3.5' (4), 3'x5.5' (4) 225 SF 55.00 12,375

. Movable wall Panels, 2 @ 24'x10' 480 SF 34.00 16,320

. Supplementary Beams/joists/lintels 8 EA 2,000.00 16,000

. Wall finish treatment, Paint and CT 13,677 SF 4.10 56,076

. Ceilings, ACT, Wood, Gyp, Special elements 12,827 SF 3.50 44,895
 Decorative ceiling grid in the quiet reading 129-Delete item 0 SF 7.00 0

. Ceiling bulkhead 400 LF 22.00 8,800

. Carpet tile, Ceramic Tile, flooring 13,677 SF 4.00 54,708

. Wood trim & wood floor base 13,677 SF 3.25 44,450
Maker space cabinets/children's programming (24 LF + 8 LF) 32 LF 450.00 14,400
Childrens entry feature/Mural 1 LS 8,000.00 8,000
Local store fronts (by owner and moved to soft cost) 0 EA 5,000.00 0
Main Circulation Desk 20 LF 550.00 11,000
Gypsum Board Ceilings 850SF 850 LF 4.50 3,825
Solid Surface window sills (21 @ 6') 1 LF 3,000.00 3,000

. Casework & Restroom lavatory counters 76 LF 450.00 34,200
9 SPECIALTIES AND EQUIPMENT

Book and media drops 3 EA 1,200.00 3,600
Bulletin boards (3)/display case(1)/art rail (2), white board (1), Zintra panel & graphics 1 EA 9,000.00 9,000
Toilet accessories 1 EA 6,200.00 6,200
Fire Place, electric 1 EA 5,000.00 5,000
Fire Extinguisher cabinets 2 EA 1,200.00 2,400
Projection screen (community room) 2 EA 4,200.00 8,400
Dedication plaque 1 LS 1,500.00 1,500
Window treatments, $16/SF, 743 SF 0 LS 11,888.00 11,888
Interpretive signage 1 LS 3,000.00 3,000

. Donor wall (allowance) 1 LS 3,000.00 3,000
10 CONVEYING SYSTEMS

Elevator 0 LS 0.00 0



OPINION OF PROBABLE COST

Project Number: 2017305 Owner : Belleville Library Date : 1/4/19

Phase: Construction Documents Project : New Building Estimator : KE/GB

QTY UNIT COST TOTALS                          DESCRIPTION
11 FIRE PROTECTION 

New Fire Sprinkler 13,677 SF 3.75 51,289
New Fire department Connection 60 LF 12.00 720
Delete Dry Fire Sprinkler at Canopy 0 LS 10,000.00 0
Fire Alarm system 13,677 SF 1.35 18,464

12 PLUMBING
Plumbing Fixtures, Toilets, lavs, Urinals, Mop sink, EWC (childrens restroom $16,000) 18 EA 3,000.00 54,000
PEX  in lieu of copper pipe (Deduct  $7000) 1 LS (7,000.00) (7,000)
Domestic Distribution, roof drains 13,677 SF 4.75 64,966

13 MECHANICAL HVAC 
HVAC Equipment 13,677 SF 25.00 341,925
Balancing Only 13,677 SF 1.20 16,412
Omit in-floor radiant heat system (Deduct $14,000) 1 LS (14,000.00) (14,000)
DDC - Controls Standalone 13,677 SF 2.50 34,193

14 ELECTRICAL
Service and Distribution 13,677 SF 1.60 21,883
Receptacles and branch circuits 13,677 SF 3.75 51,289
Lighting and Control 13,677 SF 8.00 109,416
Sound Systems 13,677 SF 0.45 6,155
Conduit and backboxes Fire Alarm and other systems 13,677 SF 1.90 25,986

15 SECURITY
CCTV raceways, cameras, cabling 13,677 SF 2.50 34,193
Access control raceways, and devices,  doors 13,677 SF 1.10 15,045

16 VOICE, DATA & SPECIAL SYSTEMS
TV monitor and devices 7 LS 2,000.00 14,000
Training room/Community room AV upgrade (add $58,000) 1 LS 70,500.00 70,500
Raceways, cabling and trim devices 13,677 SF 2.45 33,509

211.35 2,890,643
202,345

3,092,989
154,649

$3,247,638BUILDING CONSTRUCTION COST  TOTAL

Construction Contingency  5%

SubTotal
Design / Bid Contingency 7%

Building Construction Costs  SubTotal


